ADAPT THE TRAFFIC CONTROL PLANS, WHEN DIRECTED BY THE
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ENGINEER, TO MEET FIELD CONDITIONS TO PROVIDE SAFE AND
EFFICIENT TRAFFIC MOVEMENT. CHANGES MAY BE REQUIRED WHEN
PHYSICAL DIMENSIONS IN THE DETAIL DRAWINGS, STANDARD
DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE, OR RESULT
IN DUPLICATE, OR UNDESIRED OVERLAPPING OF DEVICES.
MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING
OR REMOVAL OF DEVICES.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE
DURATION OF THE CONSTRUCTION PROJECT, EXCEPT WHEN
OTHERWISE NOTED IN THE PLAN, OR DIRECTED BY THE ENGINEER.

SHOULDER CLOSURE REQUIREMENTS

A) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN
15 FT (5m) OF THE OPEN TRAVELWAY, CLOSE THE NEAREST OPEN
SHOULDER USING CONES.

B) DO NOT WORK SIMULTANEOUSLY, ON BOTH SIDES OF THE OPEN

TRAVELWAY, WITHIN THE SAME LOCATION, ON A ONE-LANE,
TWO-WAY ROAD.

PAVEMENT EDGE DROP OFF REQUIREMENTS

C) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF
EXISTING PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL
LANE THAT HAS A DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES (50mm) ON ROADWAYS
WITH POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES (75mm) ON ROADWAYS
WITH POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY
THE ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

TRAFFIC PATTERN ALTERATIONS

D) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO
ANY TRAFFIC PATTERN ALTERATION.

E)

F)

G)

H)

I)
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INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS
WITHIN 100 FT (31m) FROM THE EDGE OF TRAVEL LANE AND NO
MORE THAN THREE (3) DAYS PRIOR TO THE BEGINNING OF
CONSTRUCTION.

WHEN NO WORK IS BEING CONDUCTED FOR A PERIOD LONGER THAN
ONE WEEK, REMOVE OR COVER ALL ADVANCE WORK ZONE WARNING
SIGNS, AS DIRECTED BY THE ENGINEER, AT NO COST TO THE
DEPARTMENT .

STATE FORCES WILL BE RESPONSIBLE FOR PERMANENT SIGNING.
ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING
ANY TRAFFIC PATTERN.

INSTALL BLACK ON ORANGE "DIP" SIGNS (W8-2) 500 FT (150m)
IN ADVANCE OF THE UNEVEN AREA.

INSTALL BLACK ON ORANGE "BUMP" SIGNS (W8-1) 500 FT (150m)
IN ADVANCE OF THE UNEVEN AREA.

TRAFFIC CONTROL DEVICES

J)

K)

SPACE CHANNELIZING DEVICES IN WORK AREAS NO GREATER THAN
TWICE THE POSTED SPEED LIMIT (MPH), EXCEPT 10 FT (3m)
ON-CENTER IN RADII, AND 3 FT (1m) OFF THE EDGE OF AN OPEN
TRAVELWAY .

PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.
STAGGER OR OVERLAP BARRICADES TO ALLOW FOR INGRESS OR
EGRESS.

MISCELLANEQUS

L)

1) DO NOT STOP TRAFFIC FOR MORE THAN 30 MINUTES WHEN PERSONNEL

IN THE EVENT A TIE-IN CANNOT BE MADE IN ONE DAYS TIME,
BRING THE TIE-IN AREA TO AN APPROPRIATE ROADWAY ELEVATION,
AS DETERMINED BY THE ENGINEER. PLACE BLACK ON ORANGE
"LOOSE GRAVEL" SIGNS (W8-7) AND BLACK ON ORANGE "PAVEMENT
ENDS" SIGNS (W8-3) 500 FT (150m) AND 1000 FT (300m)
RESPECTIVELY IN ADVANCE OF THE UNEVEN AREAS. USE CONES TO
DELINEATE THE EDGE OF ROADWAY ALONG UNPAVED AREAS.

LOCAL NOTES

AND/OR HEAVY EQUIPMENT ARE WORKING WITHIN THE TRAVELWAY.

STEP 1)

INSTALL THE ADVANCE WORK ZONE WARNING SIGNS NO MORE THAN THREE DAYS
PRIOR TO THE BEGINNING OF CONSTRUCTION. IF WORK IS NOT PURSUED WITHIN
ONE WEEK OF SIGN INSTALLATION, THE SIGNS SHALL BE COVERED OR REMOVED
IN A METHOD APPROVED BY THE ENGINEER ACCORDING TO STANDARD SPECS
SECTION 1110, AT NO COST TO THE DEPARTMENT (SEE TCP-7).

STEP 2)
USING CONES AND TCP-5, CONSTRUCT -L- INCLUDING THE BRIDGE STRUCTURE
UP TO AND INCLUDING THE FINAL SURFACE COURSE FROM STA. 14+85 TO
STA. TO STA. 19+35. MAINTAIN EXISTING TRAFFIC (SEE TCP-3).

NOTE: MAINTAIN DRAINAGE USING TEMPORARY SLOPES AS NEEDED ALONG
NORTHBOUND -L- FROM STA. 16+83 TO STA. 19+40 TO MAINTAIN TRAFFIC
ON EXISTING -L- (SEE TCP-3).

USING CONES AND TCP-5 COMPLETE THE FOLLOWING (AT THE END OF THE
WORKDAY ENSURE TRAFFIC CAN TRAVEL IN A ONE LANE, TWO WAY PATTERN BY
BRINGING THE ROADWAY TO AN APPROPRIATE ELEVATION, AS DETERMINED BY THE
ENGINEER) :
® CONSTRUCT -L- TO THE FINAL GRADE FROM STA. 13+00 TO STA. 14+85 AND
FROM STA. 19+35 TO STA. 21+00.
® WHEN -L- IS WIDENED TO 20’ ON THE SOUTHERN APPROACH, INSTALL THE
15" PIPE AND DRAINAGE INLET AT STA. 13+68 IN HALF SECTIONS WHILE
ALTERNATING TRAFFIC (SEE TCP-3).

MAINTAIN DRIVEWAYS WITH INCIDENTAL STONE AS NEEDED.

PHASE 11

STEP 1)
COMPLETE THE FOLLOWING IN THE GIVEN ORDER (SEE TCP-4):
INSTALL CONES ALONG THE PROPOSED NORTHBOUND -L- AND USING TCP-5
MAINTAIN TRAFFIC ON EXISTING -L-. INSTALL THE NORTHBOUND LANE OF
BASE COURSE FROM STA. 13+00 TO STA. 14+85 AND FROM STA. 19+35 TO
® STA. 21+00.
INSTALL CONES ALONG THE PROPOSED SOUTHBOUND -L- AND USING TCP-5
SWITCH TRAFFIC ONTO THE PROPOSED NORTHBOUND LANE. INSTALL THE
SOUTHBOUND LANE OF BASE COURSE AND SURFACE COURSE FROM STA. 13+00
® TO STA. 14+85 AND FROM STA. 19+35 TO STA. 21+00.
INSTALL CONES ALONG THE PROPOSED NORTHBOUND LANE AND SWITCH TRAFFIC
INTO THE SOUTHBOUND LANE. INSTALL THE NORTHBOUND LANE OF SURFACE
COURSE FROM STA. 13+00 TO STA. 14+85 AND FROM STA. 19+35 TO
® STA. 21+00.

STEP 2)
INSTALL CONES IN THE PROPOSED SOUTHBOUND -L- AND KEEP TRAFFIC IN A ONE
LANE, TWO WAY PATTERN. BEHIND CONES COMPLETE SHOULDER CONSTRUCTION
ALONG -L- AND REMOVE THE EXISTING STRUCTURE (SEE TCP-4).

STEP 3)
REMOVE THE TRAFFIC CONTROL DEVICES AND WORK ZONE SIGNING AND OPEN -L-
TO A TWO LANE, TWO WAY PATTERN.
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